STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 28/ 05 I'N SAN DI EGO COUNTY I N CHULA VI STA 08/ 01/ 05
CONTRACT NUMBER 11-0786U4 AND NATI ONAL CITY AT VARI QUS CONTRACT CODE 'B '
LOCATI ON 11- SD-5-8. 6/ R10.0 LOCATI ONS 86 CONTRACT | TEMS
PLANTI NG AND | RRI GATI ON FEDERAL AID ACI M 005-1(599) 8E

ACST- S054- ( 007) E
P- S054- (007) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HA25 , HA25 5,792, 000 TOTAL NUMBER OF WORKI NG DAYS 1125
NUMBER OF BI DDERS 1 ENG NEERS EST 5, 327, 092. 00 AMOUNT OVER 1,160, 177. 86 PERCENT OVER EST 21.78
PROGRAM ELEMENTS RAS TEA
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 6, 487, 269. 86 1 WESTERN RI M CONSTRUCTCRS | NC 760 489-4328
00798623
912 S ANDREASEN DRI VE STE 108 FAX 760 489-4304

ESCONDI DO CA 92029



11-0786U4

11-SD-5-8.6 CONTRACT

07/ 28/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D245
PROPOSAL OF LOwW BI DDER PAGE 2

08/ 01/ 05
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

MOORE ELECTRI CAL CONTRACTI NG | NC
CORONA CA

T B PENI CK AND SONS
SAN DI EGO CA

THOVAS AND PRATT
EL SOBRANTE CA

ERCSI ON CONTROL

ELECTRI CAL

M NOR CONCRETE AND TEXTURED PAVI NG

CONSTRUCTI ON AREA SI GNS



11-0786U4 Bl D245

11-SD-5-8.6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
07/ 28/ 05 08/ 01/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 600. 00 1, 600. 00
PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 602. 00 12, 602. 00

3 074023 TEMPORARY EROSI ON CONTROL M 26, 300 .43 11, 309. 00

4 074028 TEMPORARY FI BER ROLL M 3,170 8. 85 28, 054. 50

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 630. 10 2,520.40

6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 4,725.73 18, 902. 92

7 074035 TEMPORARY CHECK DAM M 9 11. 44 102. 96

8 074037 MOVE- | N MOVE- QUT EA 4 567. 09 2,268. 36

( TEMPORARY ERCSI ON CONTROL)

9 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 182. 73 548. 19
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 11, 342.00 11, 342. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 505. 00 31, 505. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 18, 902. 90 37, 805. 80
13 034754 DECOVPOSED GRANI TE VB 150 130. 72 19, 608. 00
14 190110 LEAD COWVPLI ANCE PLAN LS LUVP SUM 7,500. 00 7,500. 00
15 194001 DI TCH EXCAVATI ON VB 320 4.94 1, 580. 80
16 200002 ROADSI DE CLEARI NG LS LUWVP SUM 20, 000. 00 20, 000. 00
17 200101 I MPORTED TOPSO L VB 200 32. 96 6, 592. 00
18 034755 PREPARE SLOPE M 54, 600 .32 17,472. 00
19 200114 ROCK BLANKET MR 10, 400 103. 33 1, 074, 632. 00
20 034756 ROCK MULCH (TYPE 1) M 1,180 36. 38 42,928. 40
21 034757 ROCK MULCH (TYPE 2) MR 11, 400 3. 06 34,884. 00
22 034758 ROCK MULCH ( TYPE 3) M 13, 500 27. 87 376, 245. 00
23 034759 ROCK MULCH (TYPE 4) MR 8, 600 32.39 278, 554. 00
24 034760 SAND VB 630 246. 15 155, 074. 50
25 202003 I RON SULFATE KG 340 .44 149. 60
26 202011 MJULCH VB 1,100 16. 48 18, 128. 00
27 202031 COMMERCI AL FERTI LI ZER ( SLOW RELEASE) KG 2,900 .83 2,407.00
28 034761 COMMERCI AL FERTI LI ZER ( PACKET) EA 10, 400 .09 936. 00
29 034762 BONDED FI BER MATRI X ( EROSI ON CONTRQOL) KG 12, 500 1.30 16, 250. 00
30 203024 COVPOST ( ERCSI ON CONTRQL) VB 5 94. 60 473. 00
31 034763 PURE LI VE SEED (TYPE 1) KG 10 165. 60 1, 656. 00
32 034764 PURE LI VE SEED ( TYPE 2) KG 13 305. 07 3, 965. 91
33 034765 PURE LI VE SEED ( TYPE 3) KG 76 119. 64 9, 092. 64
34 204006 PLANT ( GROUP F) EA 177,000 .38 67, 260. 00
35 204011 PLANT ( GROUP K) EA 10 252.04 2,520. 40
36 204013 PLANT (CGROUP M EA 106, 000 1.51 160, 060. 00



11-0786U4 Bl D245

11-SD-5-8.6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 28/ 05 08/ 01/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 204022 PLANT ( GROUP 2) EA 15 13, 011. 50 195, 172. 50

38 204035 PLANT (GROUP A) EA 580 7.56 4,384. 80

39 204036 PLANT ( GROUP B) EA 1, 800 18. 27 32, 886. 00

40 204038 PLANT ( GROUP U) EA 360 94. 51 34, 023. 60

41 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 281, 120. 00 281, 120. 00

42 034766 ALUM NUM EDG NG M 1, 400 22. 31 31, 234. 00

43 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 66, 252. 00 66, 252. 00

44 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 54 289. 84 15, 651. 36

45 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 100 315. 05 31, 505. 00

46 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 9 352. 85 3,175. 65

47 034767 50 MM ELECTRI C REMOTE CONTROL VALVE EA 3 428. 47 1,285.41
( MASTER)

48 034768 50 MM FLOW SENSOR EA 3 567. 00 1, 701. 00

49 034769 24 STATI ON SATELLI TE | RRI GATI ON EA 1 7,057. 00 7,057. 00
CONTROLLER

50 034770 32 STATI ON SATELLI TE | RRI GATI ON EA 1 7,687.00 7, 687.00
CONTROLLER

51 034771 40 STATI ON SATELLI TE | RRI GATI ON EA 3 8, 569. 32 25,707. 96
CONTROLLER

52 034772 28 CHANNEL | RRI GATI ON CLUSTER CONTROL EA 1 30, 245. 00 30, 245. 00
UNIT

53 034773 HAND HELD PORTABLE TRANSM TTER W TH EA 1 1, 197. 00 1, 197. 00
RECEI VER KI T

54 034774 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 3,042.00 3, 042. 00
(S| NGLE)

55 034775 | RRI GAT| ON CONTROLLER ENCLOSURE CABI NET EA 1 3, 781.00 3, 781. 00
( DOUBLE)

56 034776 MODI FY | RRI GATI ON CONTROLLER ENCLOSURE EA 3 6, 300. 97 18, 902. 91
CABI NET

57 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 17,028 10. 20 173, 685. 60
(SUPPLY LI NE)

58 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 3,026 10. 95 33,134. 70
(SUPPLY LI NE)

59 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 757 11. 90 9, 008. 30
(SUPPLY LI NE)

60 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 2,098 13. 61 28, 553. 78
(SUPPLY LI NE)

61 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 175 15. 74 2, 754. 50

(SUPPLY LI NE)



11-0786U4 Bl D245

11-SD-5-8.6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 28/ 05 08/ 01/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
62 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 6, 095 17. 65 107, 576. 75
(SUPPLY LI NE)
63 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 2 1,386. 21 2,772. 42
64 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 2 1, 638. 25 3, 276. 50
65 208465 SPRINKLER ( TYPE A-5) EA 650 15. 12 9, 828. 00
66 208466 SPRI NKLER ( TYPE A- 6) EA 37 25. 20 932. 40
67 208467 SPRI NKLER ( TYPE A-7) EA 120 15. 12 1, 814. 40
68 208468 SPRI NKLER ( TYPE A- 8) EA 10 25. 20 252. 00
69 034777 SPRI NKLER ( TYPE A-11) EA 380 15. 12 5, 745. 60
70 034778 SPRI NKLER ( TYPE A-12) EA 8 25. 20 201. 60
71 208471 SPRI NKLER ( TYPE B- 1) EA 170 11. 34 1,927. 80
72 208472 SPRI NKLER ( TYPE B- 2) EA 85 13. 86 1,178. 10
73 034779 SPRINKLER ( TYPE C-2° MOD) EA 790 18.90 14, 931. 00
74 208491 50 MM GATE VALVE EA 47 252. 04 11, 845. 88
75 208493 75 MM GATE VALVE EA 23 491. 48 11, 304. 04
76 208798 200 MM WELDED STEEL Pl PE CONDUI T M 8 289. 37 2,314. 96
(6.35 MV THI CK)
77 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 6 7,561. 16 45, 366. 96
78 034780 FRENCH DRAI N M 200 82. 67 16, 534. 00
79 034781 150 MM PLASTI C DRAI N PI PE M 200 124. 05 24, 810. 00
80 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 32 570. 25 18, 248. 00
81 (S) 034782 M NOR CONCRETE ( TEXTURED PAVI NG) M2 3, 800 302. 46 1, 149, 348. 00
(TYPE 1)
82 034783 M NOR CONCRETE ( TEXTURED PAVI NG) MR 1, 180 511. 60 603, 688. 00
(TYPE 2)
83 034784 M NOR CONCRETE VB 650 770. 48 500, 812. 00
(M SCELLANEOUS CONSTRUCTI ON) ( COLOR)
84 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 2,247.00 2,247.00
85 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 26, 491. 00 26, 491. 00
86 999990 MOBI LI ZATI ON LS LUMP SUM 404, 145. 00 404, 145. 00

TOTAL 6, 487, 269. 86



